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State of Rhode Island 

Department of Administration / Division of Purchases 

One Capitol Hill, Providence, Rhode Island 02908-5855 

Tel: (401) 574-8100   Fax: (401) 574-8387 
 

 

Solicitation Information 

December 13, 2012 

 

 

ADDENDUM # 3 

  

LOI# 7458280 

Title: OWNER’S REPRESENTATIVE SERVICES CENTER FOR CHEMISTRY AND 

FORENSIC SCIENCES URI 

 

 

Notice to Vendors: 
 
BID OPENING HAS BEEN POSTPONED UNTIL THURSDAY DECEMBER 20, 

2012 AT 10:30 AM (EST). 

SEE ATTACHED UPDATED COST PROPOSAL FORM WHICH MUST BE 
INCLUDED WITH YOUR BID, THIS REPLACES THE COST PROPOSAL FORM 
THAT WAS IN THE ORIGINAL SOLICITATION. 

 

 

 

 

 

 

Thomas Bovis 

Interdepartmental Project Manager 

 

 
Interested parties should monitor this website, on a regular basis, for any additional information that may be 

posted. 

 

 

 

 



                                                                                                                      2  

 

 

 

UPDATED COST PROPOSAL FORM: 
 

 

 

VIII. COST PROPOSAL FORM: 
 

Construction Phase Owner’s Representative Services    February 2013–September  

2015 

Full-Time On-Site Staff Weekly Rate  Required Weeks Total Cost 

    

Senior Project Manager   135  

Project Manager #1   --  

     

    

Part-Time Support: Hourly Rate  Required  Hours  

    

Executive Project Manager   200  

Administrative Support      800  

Scheduler     50  

MEP coordinator    200  

Cost Estimator   200   

Student Intern    960  

Contract Allowance for Additional 

Staff or sub-consultants as directed 

by the URI  

-  $50,000.00 

Subtotal staff costs   $  

    

Contract Allowance for 

Reimbursables 

-lump sum -- $ 20,000.00 

    

Total Fee Proposal   $ 

 
Proposed Schedule: 
January 15, 2013   Prequalification and Bidding General Contractors 
February 1 , 2013  Owners Representative Assignment Begins 
March, 2013    Start of Construction Phase 
February 1, 2015 Substantial Completion 
March 1, 2015  FF&E Move in begins 
April 1, 2015  Punch list and Commissioning Complete 
July 1, 2015  Occupancy 
September 1, 2015 Project Documentation, Turnover, and Close out 
 

END OF DOCUMENT 
Revised 4 December 2012 

 


